
FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

 

 

 

 

 

 

 

 

 

 

 

 

 

F-22 Performance-Based Logistics 

Indefinite Quantity/Indefinite Delivery Contract 

 
 
 

Follow-on Agile Sustainment for the Raptor II (FASTeR) II 
 

(1 Jan 2018 - 31 Dec 2027) 
 

 
Basic Performance Work Statement (PWS) 

 

Soliciation Number: FA8205-16-R-0001 
Contract Number: FA8205-18-D-0001  

07 March 2017



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

 

 

 

Revision Page 

 
Section 

# 

Solicitation 

Amend # 

Action Taken Change 

ALL 0003 LMA Redline Review PWS Rebaseline  

 

Contents 

1.0 Scope ..................................................................................................................................................... 4 

2.0 Description of Services ....................................................................................................................... 4 

3.0 Applicable Documents ........................................................................................................................ 6 

4.0 Core Requirements.............................................................................................................................. 6 

5.0 Field Support ........................................................................................................................................ 9 

6.0 Integrated Maintenance Information System (IMIS) ........................................................................... 9 

7.0 Technical Order Data (TOD) .............................................................................................................. 9 

8.0 Supply Chain Management ................................................................................................................ 9 

9.0 Training Systems ............................................................................................................................... 12 

10.0 Fleet Management ........................................................................................................................... 13 

11.0 Depot Installations and Throughput .............................................................................................. 13 

12.0 Reliability and Maintainability Maturation Program (RAMMP)...................................................... 14 

13.0 Sustaining Engineering ................................................................................................................... 14 

14.0 Weapons System Integrity Program (WSIP) .................................................................................... 15 

15.0 Structural Maintenance and Repair Team (SMART II) .............................................................. 15 

16.0 Support Equipment .......................................................................................................................... 15 

17.0 Depot Partnering .............................................................................................................................. 16 

18.0 Analytical Condition Inspection (ACI) Program ........................................................................... 16 

19.0 Special Studies ................................................................................................................................ 16 

20.0 Discrete Travel ................................................................................................................................. 17 

21.0 Unique Agreements ........................................................................................................................ 17 

22.0 Services Summary .......................................................................................................................... 19 

23.0 Contract Data Requirements List .................................................................................................. 19 

24.0 Government Furnished Property (GFP)/Government Furnished Equipment 

(GFE)/Government Furnished Material (GFM) and Government Furnished Facilities ................... 23 



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

 

 

25.0 Quality Control Plan ......................................................................................................................... 24 

26.0 Security Requirements .................................................................................................................... 24 

27.0 Release of Information .................................................................................................................... 28 

28.0 Safety Requirements ....................................................................................................................... 29 

29.0 Contractor Employees ..................................................................................................................... 30 

30.0 Over and Above CLIN ..................................................................................................................... 31 

31.0 Continuation of Services ................................................................................................................. 31 

32.0 Transition Plan/Phase Out .............................................................................................................. 31 

33.0 Software Sustainment Operational Flight Program (OFP) ......................................................... 31 

34.0 Systems Security Engineering (SSE) and Crypto Support…………………………………….32 

Appendix A ................................................................................................................................................ 34 

Appendix B ................................................................................................................................................ 38 

Appendix C ................................................................................................................................................ 39 

Appendix D ................................................................................................................................................ 57 

Appendix E ................................................................................................................................................ 61 



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

4 

 

 

 
 

1.0 Scope 

 
The scope of the FASTeR II contract shall include sustainment activities/processes necessary to 
support the mission, operation, and continued modernization of combat capabilities for the F- 22 
weapon system (excluding F119 engines) . This PWS defines the effort required for the 
Contractor to provide all maintenance, logistic support, and required engineering elements 
necessary to support the F-22 air vehicle at all levels of maintenance in accordance with the 
performance objectives cited herein. The activities/processes as outlined in this PWS shall be 
accomplished as directed by separately authorized FASTeR II Task Orders. 

 
Each major section of this PWS provides a description of the overall services of each support 
element/requirement. Each subordinate section or paragraph may provide detailed 
performance parameters and expectations to more clearly define the performance expectations 
of that support element/requirement.  
 
2.0 Description of Services 

 
This Performance Work Statement (PWS) establishes the support requirements for the F-22 Air 
Vehicle Performance Based Logistics (PBL) services contract effort with Lockheed Martin 
Aeronautics Company (LMA) as the Product Support Integrator (PSI). As the F-22 Air Vehicle 
PSI Contractor, LMA shall assume total system integration management responsibility with the 
objective on ensuring a safe and airworthy F-22 Air Vehicle is sustained, as required by the 
contract. In accordance with 10 United States Code (U.S.C.) 2337, a PSI is “an entity within the 
Federal Government or outside the Federal Government charged with integrating all sources of 
product support, both private and public, defined within the scope of a product support 
arrangement.  

 
F-22 Air Vehicle PSI services to be provided under this PBL contract are comprised of key 
logistics areas, which include: Program Management Support, Operations Support, Field 
Support, Integrated Maintenance Information Systems (IMIS), Technical Order Data, Supply 
Chain Management, Training Systems, Fleet Management, Depot Installation and Throughput, 
Sustaining Engineering, Weapon System Integrity Program (WSIP), Support Equipment, 
Reliability, Maintainability and Maturation Program (RAMMP), Depot Activations, Software 
Sustainment, and other similar comprehensive air vehicle sustainment services, as needed and 
authorized in FASTeR II Task Orders. 

 
The F-22 Air Vehicle is fielded at five operational bases and five support locations (as noted 
below). The F-22 Air Vehicle also operates at transient and deployed locations. 

 

Operational Bases: 
1. Joint Base Elmendorf-Richardson, Alaska 
2. Nellis AFB, Nevada 
3. Tyndall AFB, Florida 
4. Joint Base Langley-Eustis, Virginia 
5. Joint Base Pearl Harbor-Hickam, Hawaii 

 
Support locations: 
1. Edwards AFB, California (test force) 
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2. Hill AFB, Utah (depot) 
3. Warner Robins, Georgia (depot) 
4. Sheppard AFB, Texas (maintenance training)  

5. Tinker AFB, Oklahoma (depot) 
 

Working Days 
 
The Contractor shall perform the services required under this contract during the following 
normal hours of operations. The Contractor is responsible for designating work hours for their 
employees but at a minimum shall be available as required by the Government according to the 
area assigned. This may vary depending on location, project, or event. 

 
The Contractor shall perform services required under this contract to support production work 
schedules.  Specific work schedules may be defined in each task order. 
 
The following Federal holidays are observed by the Government personnel: New Year’s  
Day, Martin Luther King Day, President’s Day, Memorial Day, Independence Day, Labor Day, 
Columbus Day, Veteran’s Day, Thanksgiving Day and Christmas Day.  If a holiday falls on 
Saturday, it is observed on Friday.  If a holiday falls on Sunday, it is observed on Monday.   
 
It is acknowledged that not all of the above Federal holidays are observed by the Contractor, and 
that the Contractor may observe holiday times that are not coincident with Federal holidays.  The 
Contractor shall work closely on a frequent, recurring basis to evaluate, test and work 
requirements and associated staffing and support needs, for all days of the week including 
holidays and weekends.  
 
The Contractor is responsible for designating work hours for their employees, but at a minimum, 
shall be available as required by the Government according to the area assigned.  This may vary 
depending on the location, project or event. The Contractor and onsite Government leadership 
will agree on all required off-hour tasking and staffing using the established, recurring scheduling 
meetings. 

 

Task orders or delivery orders will be placed to authorize work under this basic contract which 
will be completed in accordance with (IAW) Federal Acquisition Regulation (FAR) 16.505 
“ordering”. Each order will include its own unique PWS to define specific requirements of the 
order and its own period of performance and/or delivery schedule. 

 

Proposal Submittals 
 
As requested by a Government Contracting Officer, the Contractor may be directed to submit a 
proposal in response to an order Request for Proposal (RFP), Contract Change Request (CCP), 
Engineering Change Request (ECP), or for other Government requirements within scope of this 
contract and its orders. At the time of RFP, the Contracting Officer will provide the Contractor 
with clear and concise proposal instructions, including a requested date for proposal 
submission, Government requirement details, applicable contract line items, terms and 
conditions, proposal response date, and allow ability of proposal preparation costs. In the event 
the Contractor anticipates a proposal submittal will not meet the suspense date for proposal 
submission, the Contractor shall immediately notify the Contracting Officer, in writing.  Bid and 
proposal charges  may be considered allowable direct charges to the delivery order authorizing 
the proposed effort. In the event a delivery order is not authorized bid and proposal charges  
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may be recoverable based on separate authorization.  
 

If proposal submittals are delivered in an electronic format, the Contractor shall clearly identify 
the list of applicable electronic file names contained in the proposal submittal. When proposal 
modifications are made, the Contractor shall include a summary of proposal changes to clearly 
state the modification made and specific location within the proposal which the modification can 
be found. 

 
In response to RFPs, the Contractor shall prepare and submit certified cost or pricing data, as 
applicable, and supporting attachments in accordance with Table 15-2 of FAR 15.408. Further, 
the Contractor shall (1) utilize the DFARS 252.215-7009, Proposal Adequacy Checklist (PAC), 
in pre-submission proposal quality reviews, and (2) furnish the completed checklist as part of 
the proposal submission. The responsibility for providing a well-prepared and fully supported 
proposals lies solely with the Contractor. The basis and rationale for all proposed costs shall be 
provided as part of the proposal so that the Contracting Officer has the information necessary 
to evaluate the reasonableness of the proposed price. 

 
Non-compliances with the DFARS Proposal Adequacy Checklist and the additional 
requirements of the RFP and this PWS will require immediate correction. Completion of the 
checklist does not relieve the Contractor from the responsibility to comply with all applicable 
regulations and any special requirements of the RFP. 

 

Undefinitized Actions 
 
When work is authorized via an Undefinitized Contractual Action (UCA) or an Unpriced Change 
Order (UCO) the prime Contractor, including business partners that negotiate directly with the 
Government in conjunction with the prime Contractor, shall not invoice for any incurred prime 
Contractor/business partner direct proposal preparation costs until the definitization modification 
(Mod) is awarded. Proposal preparation costs may be considered allowable. 

 
Negotiated proposal preparation costs may be invoiced after the award of the definitization 
modification. 

 
Additionally, while operating under a UCA/UCO the prime Contractor/business partner shall not 
invoice for direct fee/profit. 

 

3.0 Applicable Documents 

 
Documents listed in Appendix D form a part of this PWS and any applicable task or delivery 
order, to the extent specified herein or the applicable order. In the event of a conflict between 
any of these documents and this PWS, the PWS takes precedence. 

 

4.0 Core Requirements 
 
4.1 Program Integration 

 
4.1.1 Program Management Support 

 
Program Management support establishes the responsibilities for the PSI Contractor, which 
include the facilitation of technical integration, business planning, program management, 
program integration, and customer support across and among the Functional Teams. This 
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function also includes requirements related to contract development and management. Program 
Management administrative activities and process efforts to support the performance 
requirements will conclude with the completion of the period of performance. 

 

4.1.2 Financial Management 
 

The contractor shall provide Financial and Cost data as required and defined in each individual 
Task Order/Delivery Order. 

 

4.2 Operations Support 
 
Operations Support for sustainment consists of the operation and maintenance of the various 
systems used to support the F-22 Air Vehicle. The individual task order PWS will describe the 
detailed activities and performance expectations that support the Mission Support System 
(MSS) and MSS Administration, including detailed mission planning required to support the 
flying hour profile. Operations support activities and process efforts to support the performance 
requirements will conclude with the completion of the Period of Performance (PoP). 

 

4.3 Mission Support System Field Support 
 
At operational bases the contractor shall provide qualified MSS Mission Data Engineers with 
Weapons Officer-level mission planning expertise to operate and maintain MSS hardware, 
software, and mission data configurations with emphasis on mission data sensor scenarios for 
applicable F-22 operational, pilot training, and test and evaluation sites in support of pre-mission 
and post-mission operations. 

 

4.4 Contractor Manpower Reporting Application (CMRA) 
 
The Contractor shall report all Contractor labor hours (including sub-contractor labor hours) 
required for performance of services provided under this contract for the maintenance services 
via a secure data collection site. The Contractor is required to completely fill in all required data 
fields in the Enterprise-wide Contractor Manpower Reporting Application (eCMRA) at 
http://www.ecmra.mil. 

 
4.4.1 Reporting inputs will be for the labor executed during the period of performance for each 
Government fiscal year (FY), which runs 1 October through 30 September. While inputs may be 
reported any time during the FY, all data shall be reported no later than 31 October of each 
calendar year. Contractors may direct questions to the eCMRA Help Desk. 
 

4.4.2 Uses and Safeguarding of Information: Information from the secure web site is 
considered to be proprietary in nature when the contract number and Contractor identity are 
associated with the direct labor hours and direct labor dollars. At no time will any data be 
released to the public with the Contractor name and contract number associated with the data. 
 
4.4.3 User Manuals:  Data for Air Force (AF) service requirements must be input at the AF 
eCMRA link. However, user manuals for Government personnel and Contractors are 
available at the Army eCMRA link at http://www.ecmra.mil. 

 

 
 

 

http://www.ecmra.mil/
http://www.ecmra.mil/
http://www.ecmra.mil/
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4.5 Counterfeit Parts Prevention 
 
A counterfeit part is defined as a copy or substitute of a part without the legal right or authority to 
do so, or one whose material, performance, or characteristics are knowingly misrepresented by 
a supplier in the supply chain.  Malicious logic is defined as a program implemented in hardware, 
firmware or software whose purpose is to perform some unauthorized or harmful action,         
e.g. logic bomb, Trojan horse, virus, worm, etc. 

 
4.5.1 The contractor shall implement and maintain the  Counterfeit Parts Prevention 
Program Plan (CPPP). Revisions to this plan will be made as applicable by the contractor. 
 
4.5.2 The contractor shall use SAE AS5553, “Counterfeit Electronic Parts; Avoidance, 
Detection, Mitigation, and Disposition” as a guide in maintaining its CPPP. 
 
4.5.2.1 As part of the CPPP, the contractor shall provide upon customer request certificates of 
conformance (CoC) and acquisition traceability for the Original Component Manufacturer 
(OCM) and distributers (franchised and independent) in the supply chain. A CoC is defined as 
a document certified by a competent authority that the supplied good or services meet the 
required specification. This document is also called a certificate of compliance or a CoC. 
 
4.5.2.2 Manufacturer's CoCs will include the date, contractor’s name that furnished the supplies 
or services called for by Contract No. via [Carrier] on [identify the bill of lading 
or shipping document] in accordance with all applicable requirements. They will further certify 
that the supplies or services are of the quality specified and conform in all respects with the 
contract requirements, including specifications, drawings, preservation, packaging, packing, 
marking requirements, and physical item identification (part number), and are in the quantity 
shown on this or on the attached acceptance document.” Any additional information needed 
can be separately requested and provided via separate contracting action. 
 
4.5.2.3 CoCs shall be archived for a minimum of three (3) years after the completion of the 
purchase order with the prime contractor. 
 
4.5.2.4 The contractor shall alert the program office regarding any counterfeit/compromised 
parts discovered no later than thirty (30) calendar days after the date of discovery. 
 

4.6 Parts Procurement 
 
All parts shall be procured using the Contractor’s approved Purchasing System from a properly 
authorized source consisting of: 

 

o Original Equipment Manufacturer (OEM) 
o Original Component Manufacturer (OCM) 
o After-Market Manufacturer that has obtained the data rights to the requirement 

being acquired 
o Franchised OEM or OCM distributor. 

 

4.6.1 If traceability is not obtainable, written notice shall be provided to the Supplier Quality 
Engineer and Buyer prior to delivery with records of evidentiary tests and inspections performed 
and conformance of the product to specified acceptance criteria that ensures verification 
activities taken to assure authenticity. Written notice is not required for raw material and 
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standard hardware purchased from independent distributors or brokers, but products must be 
able to provide commodity level traceability to the Original Manufacturer. 

 
4.6.2 Government Industry Data Exchange Program (GIDEP) Participation 
Sellers eligible for utilization of the GIDEP shall utilize the GIDEP process to alert the industry of 
encountered counterfeit parts. 

 

5.0 Field Support 

 
Field Support is comprised of in-plant contractor operational support and deployed contractor 
personnel required to provide technical support to operational units to include operations, 
management functions, processes, planning, and interface requirements necessary for the 
continued operations of the F-22 Air Vehicle. Base-level contractor support is provided to 
enhance the operational unit’s overall mission success. 

 

6.0 Integrated Maintenance Information System (IMIS) 

 
IMIS is an integrated, distributed task and decision support system for overall F-22 
maintenance. IMIS performance requirements are captured in the Performance Requirements 
Document (PRD), Document Number 5PPCR001, for the IMIS of the F-22 Air Vehicle. Based 
on mutual agreement the PRD will require updates based upon system changes and future 
enhancements. 

 

7.0 Technical Order Data (TOD) 

 
TOD sustainment support consists of the management and maintenance of the F-22 base level 
maintenance TOD and production F-22 flight series TOD. It includes the Flight Technical Order 
Data (FTOD) electronic checklist to support the fielded F-22 aircraft. The detailed PWS 
submitted with the TOD task order will provide a description of activities and performance 
expectations supporting the requirement for the Contractor to ensure changes to page-based, 
Flight and Maintenance Interactive Electronic Technical Manual (IETM) TOD comply with 
standard AF turnaround timelines directed in TO 00-5 series TOs. The Contractor shall manage 
and distribute fielded depot repair Technical Manual Work Instructions (TMWIs) in accordance 
with current Depot Partnering procedures. Activities and process efforts to support TOD product 
development, management and control will conclude at the end of the PoP. Efforts associated 
with the incorporation or disposition will not conclude at the end of an execution year PoP. 
However, costs incurred with the activities and processes associated with the TOD 
incorporation or disposition will be charged to the execution year in which they are incurred—
not to the execution year of the TORB approval. For example, if a TO Change receives 
Technical Order Review Board (TORB) approval in CY18, costs incurred with the incorporation 
or disposition up to 31 Dec 18 will be charged to a specific order and CLIN. 

 

8.0 Supply Chain Management 

 
F-22 supply chain services are accomplished by initiating repair orders (reparable generations), 
spares replenishment orders, Target Stock Level (TSL) pushes, initial deployment kit deliveries, 
and all associated actions, supporting logistics reassignments including all applicable data and 
cataloguing actions. This includes the submittal of data/action requests, initiating logistics 
reassignments, as well as managing tooling inventory and retrievals at Sierra Army Depot 
(SIAD) and Diminishing Manufacturing Sources Material Shortages (DMSMS) management in 
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support of the TNMCS rate, as a performance metric. This also includes item management, 
Packaging, Handing, Storage, and Transportation (PHS&T), Special Tooling and Special Test 
Equipment (ST/STE), and Support Material Capability. 

 
8.1 Configuration-Compliant Parts 

 
Parts and equipment purchased under this contract will conform to the approved design 
specification and drawings for the applicable part or equipment. Any changes from this 
previously approved configuration will be documented and approved in accordance with the F- 
22 Configuration Management Plan, 5PC00013. Repair of parts or equipment must return the 
part or equipment to within Repair Technical Order Data (TOD) limits. 

 

8.2 Support Material Capability Assets 
 
(a) For reference purposes only, the Government is responsible for providing the common 
replenishment spares and items listed below: 

 

1. Common Support Equipment Replenishment Spares 
2. Air Vehicle Replenishment Common Spares 
3. Training Expendables (even if sole source to the Contractor) 
4. Common Bulk Items List (CBIL) Consumables Replenishment Lay-In (Rags, 

speedy dry, string, grease, alcohol, and non-part numbered maintenance 
material like sheet stock) 

5. Personal Equipment Replenishment Spares 
 
(b) Items procured by the Contractor in fulfillment of this requirement are Government Property 
in accordance with FAR 52.245-1. Notwithstanding, the Contractor is authorized, without any 
requirement for additional approval to: 

 

1. Replace, repair, or modify Government Property used in the performance of this 
contract. 

 
2. Move/relocate material managed under this contract. 

 

3. Borrow assets required in the performance of this contract from other related F- 
22 contracts on an as required basis. However, nothing in this clause relieves the 
Contractor of obligations under this or any other contract unless mutually agreed 
by the parties. Movement of assets between contracts will be accomplished on a 
loan-payback or other basis, in accordance with the Contractor's Cost Accounting 
Standard Board Disclosure Statement (CASB). It is an objective of the process to 
maintain cost neutrality between all contracts involved. 

 
4. Replace Government Property that is reported as lost, damaged, or destroyed, 

immediately upon identification of such or recommended alternative action. The 
cost associated with such replacement will be considered allowable and allocable 
to the extent it would have otherwise been allowable and allocable under the 
contract. 

 
5. Flow down this clause in whole or in part to any Subcontractor at any tier meeting 

the criteria described in paragraph (e) of this clause. 
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(c) All property under this clause will be accounted for under the Contractor's or 

Subcontractor’s approved property system. 
 

(d) This clause is in effect as long as the Contractor and any Subcontractor whose contract 
contains a similar clause has a Government approved property system. Without an 
approved Government property system, authorization under this clause will be handled 
on a on a case-by-case basis and subject to the Contracting Officer's approval. 

 
(e) The material acquired in support of this contract, and this contract's CLINs requirements 

will remain in Contractor control for exclusive use in providing of a Support Material 
Capability. However, the Government retains right to title of all material acquired to 
execute this contract. 

 
(f) Upon completion of F-22 Support Material Capability activities, as contemplated by this 

contract, all F-22 assets, acquired by the Contractor in anticipation of full F-22 Air 
Vehicle Sustainment, shall be rolled over to and made available on any subsequent 
contract issued by the Government requiring F-22 Material Support Capability. However, 
the Government retains right to title of all material acquired to execute this contract. 

 

(g) In the event no subsequent F-22 contract requiring a Material Support Capability is 
issued, all residual F-22 assets, acquired during performance of this contract shall 
remain Government Property and disposition of these assets shall be in accordance with 
the Government Property Clause at 52.245-1, Section I hereof. 

 
8.3 Unique Identification 

 
As specified and funded by the individual task orders, the Contractor shall perform Item Unique 
Identification (IUID) activities in accordance with MIL-STD-130N with Change 1, DoDI 8320.04, 
DFARS clause 252.211.7003. The Contractor shall record IUID marked items in the Department 
of Defense IUID Registry IAW DFARS clause 252.211-7003. 

 

8.4 Authorization to Use other than New Material 

 
(a) Support services capability is performance-based support of the flying hour program (e.g. 
field service representatives, heavy maintenance capability, support engineering, etc.). Support 
material capability provides spares as required to meet the flying hour program in a manner that 
is consistent with specific performance based results. In order to effectively implement this 
concept, the following authorization to use other than new material shall pertain to all F-22 
contracts. 

 
(b) Authorization to use other than new material: In order to implement the support material 
capability concept in a manner that ensures maximum flexibility and efficiency, it may become 
necessary to utilize "other than new" materials in the performance of one or more contracts in 
the F-22 program. "Other than new" material is defined under the clauses at FAR 52.210-5,  
New Material (APR 1984) and FAR 52.210-7, Used or Reconditioned Material, Residual 
Inventory, and Former Government Surplus Property (APR 1984). Material is further defined 
under the clause at FAR 52.211-5, Material Requirements (AUG 2000). These clauses (and any 
substantially similar clauses in later contracts) require the use of new materials in the 
performance of the contract requirements, unless the use of "other than new" material is 
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authorized in writing by the Contracting Officer. Subject to the conditions referenced in 
paragraph (c) below, the Contracting Officer hereby authorizes the use of "other than new" 
materials in the performance of this contract. To the extent allowed by paragraph (c) below, this 
authorization includes the use of material previously available to or accepted by the Government 
and returned to the Contractor as Government Furnished Property. 

 

(c) Conditions on the authorization to use other than new material: The above authorization to 
use "other than new" material in the performance of this contract is subject to the conditions 
listed below. Any potential use of "other than new" material that does not meet all the conditions 
listed below shall be evaluated on a case by case basis by the Contracting Officer in 
accordance with the applicable clause(s) referred to in paragraph (b) above. 

 
1) Suitability for the intended use: The "other than new" material to be used in the 

performance of this contract must be suitable with respect to form, fit, function, and 
interface, and may not create limitations to the weapon system performance, 
supportability, or effectiveness in performance of the assigned mission. 

 
2) Condition: The "other than new" material to be used in the performance of this 

contract must be in a serviceable condition without creating additional operational 
limitations. All Time Change Items (TCIs) to be used as "other than new material" 
shall have at least 40% or not less than 400 flight hours of useful life remaining, 
whichever is higher. Parts or components identified as "bad actors" (as defined by 
Chapter 8, T.O. 00-35D-54) shall not be used. 

 
3) Safety of flight: The "other than new" material to be used in the performance of this 

contract must not create a safety of flight risk. 
 

4) Proper configuration: The "other than new" material to be used in the performance of 
this contract must conform to the authorized configuration of the end item for which 
such material is to be used. If a preferred sparing activity applies, the "other than 

new" material must conform to the preferred configuration. 
 
(d) Asset Management Prioritization: The Contractor shall make the day to day decisions and 
authorize the movement of assets in accordance with the Uniform Material Movement and Issue 
Priority System (UMMIPS) defined by DoDM 4140.01. When the minimum requirements of the 
program conflict with those of the field support or test programs (or vice versa), the Contractor 
shall notify the Contracting Officer prior to utilizing an asset otherwise needed to fulfill the 
minimum requirements of the affected program. Deviations from or exceptions to the above 
priority requirements shall require written direction from the Contracting Officer. Any equitable 
adjustments to the contract(s) price and/or schedule (if appropriate) shall be executed               
in accordance with the "Changes" clause of this contract. This in no way relieves the Contractor 
of any responsibilities or obligations under this or any other contract in the F-22 program. 

 

9.0 Training Systems 

 
Training Systems includes support for all training devices at each base. It includes the 
management of training material and labor, supply support, asset maintenance, problem 
analysis, field repair, upkeep of technical libraries, and technology refresh of training assets as 
required. The specific task order PWS will describe the detailed activities and performance 
expectations that support the requirement for the Contractor to execute Training System 
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Management, Training Support, Training System Enhancements, and Distributed Mission 
Operations (DMO) in accordance with the period of performance specified in each order and 
applicable CLIN. 

 

10.0 Fleet Management 

 
The Fleet Management activities are defined as a proactive management of the F-22 fleet 
requirements to optimize safety, supportability, war fighting capability, and fleet availability. The 
specific task order PWS describe the activities that support the requirement for the Contractor to 
execute the management, planning and oversight of modification and heavy maintenance 
actions, manage Contract Field Teams (CFT) and 107 Support IAW TO 00-25-107, develop an 
Initial Inspection Plan (IIP), develop inspection/modification Time Compliance Technical Orders 
(TCTO), safety TCTOs, and TODCR-initiated TCTO supplements that meet requirements. This 
also includes timelines as directed in TO 00-5-15; integrate Analytical Condition Inspection (ACI) 
activities into planned depot work and whose completion shall be defined as the completion      
of the authorized period of performance. 

 

11.0 Depot Installations and Throughput 

 
Depot throughput capability is defined as the administrative and technical support required to 
maintain the capability of the Depot facilities to remain open and functional. The scope of work 
is based off of the current Depot Flow Plan (DFP). Throughput capability does not include any 
aircraft repair, maintenance, or modification. 

 

Depot Installation is defined as the labor and consumable material required to perform aircraft 
modification, maintenance, and repairs at the depot facilities. 

 

In conjunction with the first DFP submission of each calendar year, the Contractor shall provide 
hour estimates developed from the execution of integrated modification work and broken out for 
each major modification effort (RAMMP; SRPII; Reversion, Increment 3.2A/B, etc.). The hour 
forecast shall be synchronized to the DFP and based on the plan’s execution schedule within 
the fiscal year as well as aligned with the strategic five (5) year/long-range projection. 

 
As separately authorized by order, the Contractor will fabricate, procure, stock, issue and 
replenish non-kitted materials required to complete modifications at the depots. These items 
include both common and peculiar assets such as bench stock, HAZMAT, and boot material. 

 

11.1 Single Install Depot and Contractor Field Team Execution 
 
The aircraft modifications to be accomplished under the Single Install shall be defined as an 
integrated mod package comprised of, but not limited to, a combination of RAMMP, Structural 
Retrofit Program (SRP) II, Increment 3.1, Common Configuration TCTOs planned for 
incorporation, and Signature Assessment System (SAS) reduction. Each aircraft integrated mod 
package has been planned to eliminate any duplications of effort and provide the most efficient 
plan of execution for all TCTOs to be incorporated during the mod span. The Single Install 
scope of work will include aircraft installation labor of the integrated mod package and SAS 
reduction. Any TCTOs applicable to this CLIN that are authorized for incorporation post contract 
award that are not identified in the planned mod package and cannot be performed within the 
authorized funding and span will require separate contract action. 
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The Contractor shall provide Contractor Field Team (CFT) lead & quality oversight in support of 
the CFT operations scope as defined in the CFT task order. 

 

12.0 Reliability and Maintainability Maturation Program (RAMMP) 

 
12.1 RAMMP Process 

 
RAMMP projects are focused on improving the reliability, availability, affordability, and 
maintainability of the F-22 fleet. RAMMP is intended to develop, fix, engineer, and deliver 
significant reliability and maintainability improvements for the F-22 weapon system through 
identification, development, fixes, engineering improvements and retrofit into the fleet. 

 
The contractor shall execute implementation efforts for RAMMP as described herein. The 
contractor shall provide management and integration of all aspects of the RAMMP Program to 
retrofit aircraft to enhance fleet capability and improve fleet reliability, availability and 
maintainability, and for the implementation of the hardware solutions. The contractor shall 
execute selected solutions to product improvements according to DoDI 5000.2, Section 3.2, 
Operation of the Defense Acquisition System. These activities include RAMMP Administration, 
RAMMP Candidate Development and Program Management. RAMMP Retrofit Projects will be 
authorized and issued under individual or combined task/delivery orders. 
 

13.0 Sustaining Engineering 

 
Sustaining Engineering includes all engineering and management activities related to trend and 
root cause analysis, health of fleet analysis, integrity programs, systems safety, configuration 
management, field issue resolution/implementation, Low Observable (LO), and overall 
sustainment engineering management. 
 
Data Management/Configuration Management  
 
Configuration management is defined as a process for establishing and maintaining consistency 
of a product’s performance, functional and physical attributes with its requirements, design and 
operational information throughout its life. The Contractor shall control the system products, 
processes and related documentation. The configuration management effort includes identifying, 
documenting and verifying the functional and physical characteristics of an item; recording the 
configuration of an item; and controlling changes to an item and its documentation. It shall 
provide a complete audit trail of decisions and design modifications. The F-22 Air Vehicle 
configuration baselines shall be defined and controlled in accordance with the requirements 
provided herein. The Contractor shall continue to maintain configuration control for the F-22 Air 
Vehicle throughout the performance of this contract. The processes used to implement baseline 
configuration control shall be documented under the F-22 Configuration Management Plan 
(CMP). 
 
Deferred Delivery of Technical Data 
 
The requirement for TDPs under the FASTeR contract has been transferred to this contract. The 
Government may choose to order FASTeR TDPs under this contract in accordance with DFARS 
252.227-7026 "Deferred Delivery of Technical Data or Computer Software". 
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(a) The Contractor shall ensure the Subcontractors remain responsible, through their 
Subcontracts, to maintain the currency of their drawings and associated lists, provide access to 
the F-22 Team/Government personnel upon request, and deliver a complete Technical Data 
Package should the Government order delivery of TDPs under this contract in accordance with 
the above.  
 
(b) The Government and the Contractor agree that the Government's rights in any EMD data 
described above which is called for delivery under this contract shall be subject to the data rights 
clauses of this contract (including DFARS 252.227-7013 Rights in Technical Data - 
Noncommercial Items). Any unique data newly created under this contract shall be subject to the 
data rights clauses in this contract. 

 
Airworthiness 

 
The contractor shall provide support for airworthiness certification of sustainment engineering 
modifications in accordance with AFPD 62-2, AFI62-601 (USAF Airworthiness), associated 
Airworthiness Bulletins, and the F-22 Airworthiness Certification Management Plan, 5PPYA181. 

 
Risk Management 

 

The contractor shall identify, track, and monitor/control F-22 aircraft sustainment risks IAW the 
Risk and Opportunity Management Plan for the F-22 program (document 5PD43162). 

 

14.0 Weapons System Integrity Program (WSIP) 

 
WSIP is the umbrella program consisting of Aircraft Structural Integrity Program (ASIP), 
Mechanical Systems Integrity Program (MECSIP), and Avionics Integrity Program (AVIP) and in 
the case of rotating equipment Proposal System Integrity Program (PSIP). 

 

Integrity program support activities include development, analysis, test and documentation 
efforts to support fleet sustainment and modernization efforts associated with the F-22 program. 

 

15.0 Structural Maintenance and Repair Team (SMART II) 

 
SMART II efforts will create engineering to establish new and/or expand on existing field 
maintenance structural repair TOD. The Contractor shall develop full life repair data as source 
data for logistics support analysis (LSA) and TOD based on annual program office prioritization 
of field maintenance issues identified via the AR process. Consideration and prioritization will 
also be given to TODCRs with disposition. Evaluation by the SMART II team will be required for 
disposition. 

 

16.0 Support Equipment 

 
The Support Equipment (SE) function consists of the planning, management and control of F-22 
Peculiar Support Equipment (PSE) including locally manufactured support equipment and the 
integration and validation of GFE equipment to support each F-22 operational, test, 
maintenance and training site. These activities include inventory management and control 
typical of an inventory control point. 
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17.0 Depot Partnering 

 
Depot Activation is the management and integration of Contractor support to Warner Robins, 

Oklahoma City and Ogden ALCs on all ILS elements necessary for the depots to execute 
partnered repairs as described in Partnering Agreement (PA) and each Implementation 
Agreement (IA). 

 

The Contractor performs recurring services in support of depot partnered workloads to ensure 
those workloads meet the performance requirements identified in the IA’s in support of the 
required Total Non-Mission Capability for Supply (TNMCS) rate throughout the period of 
performance. 

 
Partnering, Process, Procedures, and Reporting – The Contractor shall establish, implement, 
and support all processes and procedures associated with the public/private partnering effort 
using PBL principles. These processes and procedures shall include: 

 
• Development and maintenance of the F-22 PA and Activation IA Agreements. 
• Depot partnering workload analysis. 
• Depot Activation Master Plan (DAMP) and “Living” activation schedules and milestones. 
• US Code (USC) Title 10 Core Status and 50/50 reporting. 
• Partnered repair operating processes and procedures necessary to accomplish repairs 

where existing Contractor Logistics Support (CLS) or organic processes and procedures 
no longer apply or need modification to account for partnering with the Government 
depots. 

• Processes to establish the Information Technology (IT) connections, data/information 
feeds between Contractor and Government depot systems needed for management of 
current activations as required. 

• Provide analysis and information to assist the F-22 System Program Office (SPO) in 
making cost effective decisions related to maintaining the fielded weapon system. 

 

18.0 Analytical Condition Inspection (ACI) Program 

 
The ACI program is conducted per AFMCI 21-102 and intended to uncover potential issues that 
would not be found through normal maintenance inspection programs. ACI services involve the 
development of an annual inspection plan, the associated work instructions, and the capability to 
inspect representative aircraft to locate and identify potential limited life parts, deteriorating 
conditions, fatigue, overstress, corrosion, and other potential issues in the aircraft structure or 
systems. The ACI Program Plan (5PC01464) contains information on annually scheduled ACI 
inspections, number of aircraft requested, candidate aircraft, ACI inspections accomplished, and 
findings. The specific task order PWS will describe the engineering and Sustainment-based 
inspection requirements, selection of candidate aircraft and inspection locations within the period 
of performance. 

 
19.0 Special Studies 

 
When requested by the Government via PCOL, the Contractor shall produce Special Studies 
and/or Quick Turn Estimates (QTE) in support of emerging issues on the F-22 platform.  Specific 
examples of Special Studies cannot be pre-determined at the basic contract level, but is 
generally defined as studies and analysis to support comprehensive F-22 Air Vehicle 
sustainment which are not within scope of another task order and/or CLIN ordered.  Requests to 
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perform a Special Study of QTE will include separate funding.  
 

20.0 Discrete Travel 

 
All discrete travel requirements shall be bid to a standalone CLIN. Travel may also be included 
within each Task Order/Delivery Order that requires travel. 

 

21.0 Unique Agreements 

 
21.1 Associate Contractor Agreements 

 
The Contractor may enter into Associate Contractor Agreements (ACA) for any portion of the 
contract requiring joint participation in the accomplishment of the Government's requirement, 
based upon mutual agreement. The agreements shall include the basis for sharing information, 
data, technical knowledge, expertise, and/or resources essential to the integration of the air 
vehicle and engines (insert name of the program or project) which shall ensure the greatest 
degree of cooperation for the development of the program to meet the terms of the contract.  

 
(a) ACAs shall include the following general information: 

 

1. Identify the associate Contractors and their relationships. 
 

2. Identify the program involved and the relevant Government contracts of the 
associate Contractors. 

 

3. Describe the associate Contractor interfaces by general subject matter. 
 

4. Specify the categories of information to be exchanged or support to be provided. 
 

5. Include the expiration date (or event) of the ACA. 
 

6. Identify potential conflicts between relevant Government contracts and the ACA; 
include agreements on protection of proprietary data and restrictions on 
employees. 

 
(b) A copy of such agreement shall be provided to the Contracting Officer for review before 
execution of the document by the cooperating Contractors. 

 
(c) The Contractor is not relieved of any contract requirements or entitled to any adjustments to 
the contract terms because of a failure to resolve a disagreement with an associate Contractor. 

 
(d) Liability for the improper disclosure of any proprietary data contained in or referenced by any 
agreement shall rest with the parties to the agreement, and not the Government. 

 

21.2 F-22 Partnering with Air Logistics Complexes (ALCs) 

 

a) The Contractor shall implement partnerships with the Air Logistics Complexes (ALCs) and 
place work required under this contract with ALCs under Implementation Agreements (IA) 
pursuant to such Partnership Agreement (PA). The Contractor is authorized to enter into 
these Public Private Partnering agreements with ALCs pursuant to appropriate statutory 
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authority such as 10 U.S.C. Sections 2208(j), 2270, 2563, 2474, 2770, 2667, 2462 and FAR 
Part 45 and the Partnering Agreement PA#AF-LMA-05-002 Rev2, dated 27 June 2007, as 
may be amended from time to time. Such IAs, if awarded, are essential to perform this 
contract and the Contractor's ability to perform on this contract is directly related to the ALC 
performance of such IAs. 

 
b) Notwithstanding any contractual requirement of this contract, including, but not limited to the 

"Excusable Delays" and "Termination/Default" clauses, the Government shall not hold the 
Contractor responsible, directly or indirectly, for the delay, non-performance, or other non- 
compliance of any work required under this contract to the extent that such delay, non- 
performance, or non-compliance is attributable to the action or inaction of a Government 
agency performing an IA hereunder. 

 
1. Such delay, non-performance, or non-compliance by the Government in performing 

such IA shall be considered to be excusable delay or non-compliance for which an 
equitable adjustment in the performance period and/or cost/price of this contract shall 
be provided by the Government to the Contractor if so requested by the     
Contractor, and such delay, non-performance, or non-compliance shall not be used 
by the Government, in whole or in part, as a basis for termination for default, or a 
price, fee, or profit reduction, under this contract, or as a basis for the withholding of 
progress payments if otherwise authorized, or the assessment of liquidated damages 
if otherwise authorized, by the Government under this contract. 

 
2. Such delay, non-performance, or non-compliance by the Government in its capacity 

as a performer of services under an IA shall also not be used, in whole or in part, by 
the Government as a basis for: 

 

i. an adverse rating of the Contractor under the Contractor Performance 
Assessment Review System (CPARS) for its performance under this contract; 

 
ii. debarring or suspending the Contractor from doing business with the 

Government or proposing the Contractor for debarment or suspension; and/or 
 

iii. Withdrawing Government approval of the Contractor's Purchasing System. 
 

3. The Contractor is not excused from continuously exercising good faith efforts to 
effectively manage its Government IA performers and to exercise good faith efforts, if 
necessary, to replace the affected services. Such efforts include reasonable 
corrective actions to mitigate the effects of the Government IA performer's 
noncompliance on prime contract schedule and/or prices. 

 
c) No FAR requirement, its supplemental requirements, or Presidential Executive Order 

applying to the conduct of acquisition from non-Federal providers, which is specifically 
included in this contract, shall apply to any IAs issued or other contractual vehicle that 
is placed by the Contractor with a Government agency providing a supply or service 
under this contract, except as may be expressly included by mutual consent in the 
agreement between them. The Government recognizes that the Truth in Negotiations 
Act (TINA) (10 U.S.C. 
2306a, as amended), and its implementing regulations, do not apply to any Government 
activity performing as a provider of services and/or services under this prime contract. 
Accordingly, the Government agrees that the portion of the Contactor's contract price, to 
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include the price of any modification to this contract, that consists of costs relating to work 
performed or to be performed by such Government provider, will not be supported by the 
submission of certified cost or pricing data, and further, that the absence of such certified 
data shall not form the basis, directly or indirectly, for a claim by the Government of 
defective pricing against the Contractor. Additionally, the Contracting Officer (CO) shall not 
consider the "cash advances" required by the terms of the IA to be Advanced Payments 
under FAR Part 32.4. FAR Part 32.4 will continue to apply with respect to any Advanced 
Payments by the Government to the Contractor under this contract. 

 
d) Any disagreement with the CO’s final determination regarding an equitable adjustment 

under paragraph 2 above will be subject to the "Disputes" clause of this contract. 
 
e) The Government assumes the risk of, and shall be responsible for, any loss or destruction 

of, or damage to any Government Furnished Property (GFP) or Contractor Acquired 
Property (CAP) provided by the Contractor to an ALC under an IA including but not limited 
to, any amounts the Contractor might otherwise be responsible for under DFARS 252.228- 
7001 Ground and Flight Risk, DFARS 252.228-7002 Aircraft Flight Risk, or other 
Government property clause of this contract. In the event the Contractor provides the ALCs 
with Government property, or CAP accountable to the F-22 contracts and such property is 
required for continued performance of these contract(s), and is either lost, damaged or 
destroyed, by the ALC, the Contractor shall be entitled to an equitable adjustment under the 
terms and conditions of this contract. 

 

22.0 Services Summary 
 
The following is a summary of performance objectives and performance thresholds required by the 
Government in Contractor performance and will be used as a method of assessment.  The 
following table outlines measurable performance standards, (i.e. in terms of quality, timeliness, 
quantity, etc.)  and the minimum acceptable levels of service required for each objective.  

 
 

Performance Objective 
PWS 

Paragraph 
-Basic 

 

Performance Threshold 

See applicable task order 
PWS 

  

 

Individual task orders may include services summary requirements which will be identified in 
this section at the order level PWS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

20 

 

 

23.0 Contract Data Requirements List 

 
23.1 Contract Data Requirements List (CDRLs) 

See order level Exhibit for complete DD1423s.  The following CDRLs are in the Pick List.  All 
PWS References are at the individual Order Level. (Note: Exhibit “A” will be replaced by 
Exhibit “B, C, D &/or E” as applicable for option years ordered) 

 

DATA 
ITEM 

 

TITLE 
 DATA ITEM 

DESCRIPTION (DID) 

A001 Engineering Change Proposal (ECP)   DI-SESS-80639D/T 

A005 Technical Report-Study/Services; Tool Requirement 
Forecast 

 DI-MISC-80508B/T 

A006 Data Accession List (DAL)  DI-MGMT-81453A/T 

A007 Integrated Program Management Report (IPMR)  DI-MGMT-81861A/T 

A008 Contract Funds Status Report (CFSR)  DI-MGMT-81468/T 

A009 Technical Order Data  TM-86-01/T 

A010 Product Drawings/Models & Associated Lists   DI-SESS-81000E/T 

A011 Special Inspection Equipment Drawings/Models & 
Associated Lists 

 DI-SESS-81004E/T 

A012 Distribution of Department of Defense (DoD) 
Depot Maintenance Workload (50/50) Report 

 DI-MGMT-81749B/T 

A014 Technical Report-Study/Services; Training System 
Availability 

 DI-MISC-80508B/T 

A015 Software Resource Data Reporting (SRDR): 
Development and Maintenance Reports and Data 
Dictionary 

 DI-MGMT-82035/T 

A016 Technical Report-Study/Services; Depot 
Partnering Assessment 

 DI-MISC-80508B/T 

A017 Contract Work Breakdown Structure (CWBS)  DI-MGMT-81334D/T 

A018 System Engineering Management Plan 
(SEMP) 

 DI-SESS-81785A 

A019 Request for Variance (RFV)  DI-SESS-80640D/T 

A020 Contract Change Proposal  DI-ADMN-81401B/T 
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A021 Technical Report-Study/Services; Analytical 
Condition Inspection, (ACI) Plan  

 DI-MISC-80508B/T 

A022 Aircraft Structural Integrity Program (ASIP) Master 
Plan 

 DI-SESS-81956/T 

A024 Technical Report-Study/Services Safety Critical Item 
Study (SCF)(SCI)(SSI) 

 DI-MISC-80508B/T 

A025 Technical Report-Study/Services; Aviation Critical 
Safety Items (ACSI) 

 DI-MISC-80508B/T 

A026 Technical Report-Study/Services; Depot Flow Plan  DI-MISC-80508B/T 

A027 Automated Computer Program Identification 
Number (ACPIN) Data and Control Record 

 DI-MISC-81454C 

A028 System/Subsystem Specification (SSS)  DI-IPSC-81431A/T 

A029 Technical Report-Study/Services; Depot Projects 
Activation Plan 

 DI-MISC-80508B/T 

A030 System Safety Hazard Analysis Report (SSHAR)  DI-SAFT-80101C/T 

A031 Government Property Inventory Report; Physical 
Inventory Control Program (PICP) 

 DI-MGMT-80441B 

A032 Technical Report-Study/Services; Special 
Studies 

 DI-MISC-80508B/T 

A033 Counterfeit Parts Prevention Plan (CPPP)  DI-MISC-81832/T 

A034 Supplier’s Configuration Management Plan – F-22 
Configuration Management Plan 

 DI-SESS-80858C/T 

A035 Technical Report-Study/Services; F-22 Mishap 
Investigation Guide 

 DI-MISC-80508B/T 

A037 Status Report, IMIS Status Report  DI-MGMT-80368A/T 

A039 System Safety Program Plan (SSPP)  DI-SAFT-81626/T 

A041 Technical Report-Study/Services - Safety Program 
Plan 

 DI-MISC-80508B/T 
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A042 Special Tooling (ST) Drawings/Models & Associated 
Lists 

 DI-SESS-81008E/T 

A043 Technical Report-Study/Services; 
CFO Report 

 DI-MISC-80508B/T 

A044 Configuration Audit Summary Report & Certification 
– Cryptographic Certification 

 DI-SESS-81022D/T 

A045 Corrosion Prevention and Control Plan  DI-MFFP-81403A/T 

A046 Weight and Balance Report for Aircraft  DI-MGMT-81501A/T 

A048 Technical Report – Study/Services – Aviation Critical 
Safety Items (ACSI) Tracking Report 

 DI-MISC-80508B/T 

A049 Technical Report-Study/Services - 

Risk Assessment Report (RAR) 

 DI-MISC-80508B/T 

A050 Technical Report-Study/Services - 

System Security Plan (SSP) 

 DI-MISC-80508B/T 

A051 Test Plans/Test Procedures -  

Security Assessment Plan 

 DI-SESS-81704/T 

A052 
 

Technical Report – Study/Services – 
Loads/Environment Spectra Survey (L/ESS) & 
Individual Aircraft Tracking (IAT)  

 DI-MISC-80508B/T 

A053 Technical Report – Study/Services – Avionics 
Integrity Program (AVIP) Master Plan 

 DI-MISC-80508B/T 

A054 Technical Report – Study/Services – Mechanical 
Equipment and Subsystems Integrity Program 
(MECSIP) Master Plan 

 DI-MISC-80508B/T 

A055 Technical Report – Study/Services – Environmental 
Criteria Document 

 DI-MISC-80508B/T 

A056 Technical Report – Study/Services – System Usage 
and Tracking Report (SUTR) 

 DI-MISC-80508B/T 

A057 Technical Report – Study/Services – Force 
Structural Maintenance Plan (FSMP) 

 DI-MISC-80508B/T 

A058 Software Product Specification - IMIS  DI-IPSC-81441A/T 

A059 Technical Report – Study/Services – 

Engineering Technical Assistance Requests 

(ETARS) Report 

 DI-MISC-80508B/T 

A060 Cost and Software Data Reporting (CSDR) – 

FlexFile 

 DI-XXXX-XXXXX 
Draft dated 7 Oct 16 

A061 In draft  DI-FNCL-XXXXX 
Draft dated 23 Sep 16 



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

 

23  

 

24.0 Government Furnished Property (GFP)/Government Furnished 

Equipment (GFE)/Government Furnished Material (GFM) and Government 

Furnished Facilities 

 
The Contractor shall be responsible for safeguarding and shall account for all 
Government property provided for Contractor use. At the close of each business 
day, Government facilities, property, and materials shall be secured. 
 
Government Performance to Support Performance Metrics - estimated costs, 
schedule, and performance metrics set forth in this contract are based upon: 
 
(a) Government performance of O-Level Maintenance; 
 
(b) Timely and accurate availability of Government-controlled data system information; 
 
(c) Timely assignment of National Stock Numbers (NSNs) to applicable items; 
 
(d) Government issuance of Government Furnished Material (GFM) as 
required for F-22 base activation; 
 
(e) Operation and maintenance of F-22 aircraft and equipment, (i.e., 
support equipment) in accordance with United States Air Force Technical 
Orders; 
 
(f) Timely processing of receipt and disbursement of Government Furnished 
Material at base supply; 
 

(g) Government's decision to reallocate material from base supply to 
Readiness Spares Package (RSP) kits; 
 
(h) Reallocation of Spares by the Government based upon the Contractor's request; 
 

(i) Funding of Spares used as a basis for jointly agreed upon performance metrics; 
 

(j) Collection of data on failures which constitute an Attributable Failure. For the purposes of 
this clause, an Attributable Failure is failure that occurs while the component is being operated 
and maintained in accordance with Contractor's and OEM directives. Attributable Failures 
exclude failures resulting from or caused by external forces including, but not limited to, 
Foreign Object Damage (FOD), battle damage or battle damage conditions, bird strike, and 
mishaps directly attributable to Government actions. 
 
1. The Government's responsibilities assumed above are subject to the Excusable Delays 
clause (FAR 52.249-14) included in Section I (for Cost items), and all other applicable FAR 
and FAR Supplement contract clauses (including the "Changes" clauses).  
 
24.1 Government Owned Facilities 
 
The Contractor and its Subcontractors may use Government Facilities, which are considered 
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GFP for purposes of this contract, pursuant to the following leases, in the performance of this 
contract: 
 

(1) AF Plant 4, Ft Worth TX, Lease F33657-97-L-2018 
 
(2) AF Plant 6, Marietta GA, Lease F33657-97-L-2019 
 
(3) AF Plant 42, Sites 2, 7, and 8, Palmdale CA, Lease F33657-00-L-2039 

 

If any change in the availability of leased facilities due to loss, destruction or damage, or any 
change in the terms of the facilities leases identified in this clause, or any successor lease, 
causes an increase or decrease in the cost of, or the time required for, performance of any part 
of the work under this contract, or both, the Contractor or the Government shall be entitled to 
an appropriate equitable adjustment under this contract (including, but not limited to the 
Changes clause, Government Property clause, and Excusable Delay clause). 
 
Changes in rental charges under the leases may be prospectively recovered only by rate 
changes through the forward pricing rate process, to the extent permitted by other clauses of 
this contract. 
 
This language does not create rights for either party that are not already stated in this contract 
and/or the facilities leases, but it is intended to permit an adjustment under this contract as a 
result of an occurrence under one or more of the facilities leases as stated above. 
 
24.2 Special Tooling, Special Test Equipment and other GFP  
 
On a non-interference basis, the Contractor may use and may authorized its subcontractors to 
use Special Tooling, Special Test Equipment and other GFP accountable or approved for use 
under the F-22 programs in performance of this contract.  
 

25.0 Quality Control Plan 

 
Maintain an existing Quality Control Plan to ensure the requirements of this contract are 
provided as specified. 
 

The Quality Control Plan shall comply with the minimum quality management systems elements 

specified in the American National Standards Institute (ANSI)/American Standards Organization 

(ASO)/International Standards Organization (ISO) family of standards. 

 

26.0 Security Requirements 

 
Compliance with applicable security and force protection requirements is mandatory and 
enforced at each installation. 
 

Processing, storage, and discussion of classified information shall be IAW applicable Contract 
Security Classification Specification, DD-254. Unclassified, For Official Use Only (FOUO, 
Controlled Unclassified Information (CUI), and the like shall be protected IAW DOD Information 
Security Program. 
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The contractor shall complete all training as required for installation access, classified material 
access, or other security training IAW respective Installation Security Program. 
 
Contractor employees who require access to classified information in order to complete 
contracted duties, will require the appropriate investigation to meet eligibility for access to 
classified Secret or Top Secret information as directed by Air Force, DoD, and OPM Personnel 
Security policy before being granted access to classified information. The contractor shall 
complete all forms, questionnaires, and required reporting IAW applicable policy. 
 
Should a security violation occur, the Contractor shall: immediately report to the site location 
Group Security Manager all available facts related to each instance; take such precautions as 
the Security Manager may reasonably require for security purposes; take reasonable and 
prudent action to establish control of the scene, prevent further violation, and to preserve 
evidence until released by proper authority; and cooperate fully and assist Government 
personnel as the Government conducts an investigation of the violation.  Participation shall 
last until the investigation is completed. 
 

26.1 Contractor Identification Badges 
 
The contractor shall comply with the applicable version of all current guidance and policy 
defined below. 
 
Complete and submit to the respective Pass and Registration office a “Request for Identification 
Credential” (Air Force Materiel Command (AFMC) Form 496 or equivalent) for each employee 
requiring access to a Government installation or other form as required by respective 
Installation Security Program. 
 
The Government will provide a complete “Identification Credential” (AFMC Form 387). 
Ensure all employees properly display and surrender the AFMC Form 387 as directed by 
the respective Installation Security Program. 
 

Complete an “Unescorted Entry Authorization Certificate” (AF Form 2586) for each employee 
requiring entry into controlled or restricted area according to the respective, Installation Security 
Program. Complete and submit Security Termination Statement (AF Form 2587) to the 
Government Security Manager prior to completion of out-processing for every departing 
Contractor employee or whenever Security Clearance has been terminated. 
 
As required, the Contractor employee shall also obtain a building ID and access card from the 
appropriate building Security Manager. 
 
When the PoP has ended or the task is considered complete, the Contractor shall have five (5) 
working days to return all access cards and base identification badges. 
 
The Contractor shall be responsible for prompt return of credentials to the appropriate security 
manager for any employee who no longer requires access to the work site, and for obtaining 
required identification for newly assigned personnel.  Lost badges shall be reported to the 
Contractor’s site location Group Security Manager within one working day of loss. 
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26.2 Communications Security 
 
All communications with Department of Defense (DoD) organizations are subject to 
Communications Security (COMSEC) review. 
 
The DoD authorizes the military departments to conduct COMSEC monitoring and recording of 
telephone calls originating from, or terminating at, DoD organizations. 
 

The Government advises the Contractor that at any time they place a call to, or receive a call 
from, a DoD organization, they are subject to COMSEC procedures. 
 
Assume the responsibility for ensuring wide and frequent dissemination of the above 
information to all employees dealing with official DoD information. 
 

26.3 Operational Security 
 
OPSEC requirements are required in an effort to reduce program vulnerability from successful 
adversary collection and exploitation of critical information.  Contractors who have access to 
Government facilities or critical information shall have OPSEC training IAW applicable 
Installation Security Program and the F-22 OPSEC Plan. 
 

26.4 Computer Access/Cyber Security 
 

The Contractor shall meet the same security requirements as Government employees for 
access to the Air Force network (AFNET), the internet, and any other items necessary to 
complete the assigned tasks.  Complete Government provided Information Assurance 
Awareness Program (IAAP) training as defined by applicable Installation Security Program prior 
to accessing Government computer networks.  The program manager or equipment custodian 
for the organization will monitor the accountability of the GFP provided for the Contractor 
employee’s use. The Contractor will follow all cybersecurity guidelines and procedures to 
protect information and data on both individual PC’s and the network. The Contractor will 
ensure Personally Identifiable Information is not stored on any network drive or SharePoint 
site, and if stored on the PC, is encrypted and protected. The Contractor will report any cyber 
security violations or concerns immediately to the organizations Cyber Security Liaison. 
 

26.4.1 Contractor Access to Government Databases 
 
During and throughout the performance of this contract, the Government will provide, or 
continue to provide, access to Government databases required by the Contractor to perform 
the obligations of this contract. 
 

26.5 Contractor Access to Government Facilities 
 
Approval for use of Base recreational facilities – The Contractor employees working under the 
FASTeR II contract is authorized to use Morale, Welfare and Recreation (MWR) facilities on 
any base to which they are authorized access to perform work, base commander approval may 
be needed. 
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26.6 Special Access Programs (SAP) 
 
Contractors requiring SAP access shall meet and maintain access eligibility standards, 
mandatory reporting, and comply with procedures and policy as referenced in the contract DD- 
254. 
 
SAP Indoctrination, debriefing, and annual refresher training should, when possible, be 
accomplished by the host facility security group. 
 
Host facility security group is responsible for shipping/receiving and receipt of SAP classified 
material and delivering to intended recipient IAW local, approved procedures. Only SAP 
classified material in direct support as required by the contract shall be shipped/received. 
Contractor is responsible for collateral classified and unclassified shipping/receiving and receipt 
IAW applicable directives. 
 
26.7 Covered Defense Information (CDI) 
 
The Contractor shall safeguard CDI information on access, use, reproduction, modification, 
performance, display, release, disclosure, or dissemination in meeting DFARS 252.204-7012 
and NIST SP 800-171.  CDI is comprised of technical information which may include, but not 
be limited to: 
 
a) F-22 Program Plans produced during contract performance to include; System Engineering 

Management Plan (SEMP), Configuration Management Plan (CMP), Safety, System Safety, 

Quality Assurance, Counterfeit Prevention,  Analytical Condition Inspection, (ACI) Program, 

Aircraft Structural Integrity Program (ASIP) Master Plan, Technical Report-Study/Services, 

Depot Flow Plan and Corrosion Prevention and Control Plan 

 

b) F-22 Program Reports produced during contract performance to include; Cost Data Summary 

Report (DD Form 1921), Depot Maintenance Workload (50/50), 50/50 Reporting, Training 

System Availability, Functional Cost-Hour & Progress Curve Report (DD Form 1921-5), 

Software Resource Data Reporting (SRDR): Development and Maintenance Reports and Data 

Dictionary, Technical Report-Study/Services, Depot Partnering Assessment, Technical Report-

Study/Services, System Safety Hazard Analysis Report, IMIS Status Report, Configuration Audit 

Summary Report & Certification, Weight and Balance Report for Aircraft and A048, Technical 

Report-Study/Services ACSI Tracking Report, Integrated Program Management Report (IPMR), 

Contract Funds Status Report (CFSR) and ICP Inventory Financial Reporting 

 

c) Product Drawings & Associated Lists, Special Inspection Equipment Drawings & Associated 

Lists, Special Tooling Drawings & Associated Lists and System/Subsystem Specification (SSS) 

produced during contract performance 

 

d) Engineering Change Proposal (ECP), Contract Change Proposals and Request for Variance 

produced during contract performance 

 

e) Studies for Critical Safety Item Study (SCF) (CSI) (SSI), Aviation Critical Safety Items (ACSI) 

and Special Studies produced during contract performance 
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f) Technical Order Data produced during contract performance 

 
g) Software Product Specification (SPS), Computer Software Product End Items and Computer 

Software Product End Items Virtual Air Combat Simulator (VACS) Software Tools produced 

during contract performance 

 

h) Data associated with too included in Tool Requirement Forecast and Physical Inventory 

Control Program (PICP) 

 

i) Logistics Reassignment Associated Technical and Demand Data produced during contract 

performance 

 

j) Deliverable document to include Data Accession List (DAL), Contract Work Breakdown 

Structure (CWBS), Automated Computer Program Identification Number (ACPIN) Data and 

Control Record and the F-22 Mishap Investigation Guide produced during contract performance 

 

k) Manuals, Bulletins, Analyses and Certifications produced during contract performance as 

stated in the PWS 

 

27.0  Release of Information 

 
Prior to release of any information relating to this contract, not previously cleared or released by 
the United States Air Force (USAF) or the DoD, the Contractor shall submit release request to 
AFLCMC/WWU (F-22 Director's Action Group (DAG)), 2725 C Street, Bldg. 553, WPAFB OH 
45433-7424 at least 60 days prior to need date. F-22 DAG will facilitate review/approval 
process with F-22 Subject Matter Experts, F-22 Security, and Front Office Group. F-22 DAG 
will forward completed submission to 88th Air Base Wing Office of Public Affairs (88 
ABW/PAX) WPAFB OH for action. AFLCMC/PAX will send decision for or against approval 
back to requester. 
 
Documents will be converted to Portable Document Format (PDF) or scanned image (i.e., 
JPEG, TIFF, etc.) before release to the Public Affairs office and for public consumption. 
Documents shall not be released to the public in native format (i.e., Word, Excel, etc.), where 
the content can be manipulated after release to reveal document statistics or track history 
information. Public release submissions shall be sent via means that prevent the exposure of 
the content prior to Public Affairs clearance. Electronic submissions will use AMRDEC Safe 
secure web server; hardcopies, CD-ROM, DVD, or video media shall be sent via mail to F-22 
DAG and comply with the following: 
 
a) Hard copy briefings, developed using Microsoft PowerPoint, or any application with Note 

pages, must be submitted with briefing printed with Note pages 

 

b) All briefings will be submitted with proposed briefing script unless presentation 

provides sufficient detail to meet intent 

 

c) All submissions must be reviewed by submitting location security office; validating 
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submission does not contain classified, critical program information, or critical information. 

Public release packages must be submitted reflecting this review, SIGNED by the security 

reviewer 

 

d) The Contractor shall flow down the following requirement in any subcontract awarded as a 
result of this contract: "Information includes, but is not limited to, news releases, articles, 
manuscripts, brochures, advertisements, still and motion pictures, video clips, speeches, 
trade association meetings, symposia, published professional papers, abstracts, briefings, 
etc. Briefings submitted using Microsoft Power Point shall be submitted in Note Page format 
 
All Contractor requests must include a statement that full internal technical and security reviews 
have been accomplished and that the information being submitted for clearance is 
"unclassified, technically accurate, nonproprietary, and considered suitable for public release." 
A sample Contractor request letter with the required certification statements and other 
information may be obtained from the WPAFB Security and Policy Review public web site at 
<http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275>. 
 
Contractors must provide three (3) copies of each document or magnetic media (video, CD, 
floppy disk, etc.) and request letter by postal mail or package service. For security and 
administrative reasons, documents may not be submitted by electronic mail. 
Unclassified, unlimited distribution information proposed for public release about the F-22 
Program must be submitted to: 
 
AFLCMC/WWU (F-22 Director's Action Group (DAG)) 2725 C 

Street, Bldg. 553 

WPAFB, OH 45433-7424 
 

Telephone: 937-713-7376/7375 
 

Allow for a minimum of 60 days for local reviews and processing of routine documents (Public 
Affairs requires 10 days minimum for their review). Documents requiring review and clearance 
at higher headquarters may take up to 45 days. An additional ten (10) copies of documents 
must be provided at the request of 88 ABW/PAX when higher headquarter clearance is 
required. 
 

28.0 Safety Requirements 

 
In performing work under this contract, the Contractor shall conform to the safety requirements 
in the contractor’s safety plan for all activities related to the accomplishment of the work. This 
includes the wear of appropriate Personal Protective Equipment (PPE). All required PPE will 
be furnished by the Contractor. PPE must meet or exceed requirements defined in OSHA 
29CFR 1910 Subpart I as well as state and local standards. 
 
Take such additional immediate precautions as the contracting officer may reasonably require 
for safety and mishap prevention purposes. Anyone observing an unsafe action is authorized 
to prevent continued performance until the issue is resolved. 
 

http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275
http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275
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28.1 Installation-Specific Safety and Health Standards 
 
The USAF has adopted the OSHA Voluntary Protection Program (VPP). Consequently, VPP 
impacts all “applicable Contractors” operating on USAF Installations. It is the Contractor’s 
responsibility to ensure its employees and managers have a comprehensive understanding of 
VPP as well as full compliance with OSHA requirements. Contractors (to include applicable 
Subcontractors), whether regularly involved in routine site operations or engaged in temporary 
projects such as construction or repair, must follow the safety and health rules of the 
installation or VPP site. Detailed information on VPP is available on the OSHA website 
(http://www.osha.gov/dcsp/vpp/index.html).  Contractors, whether regularly involved in routine 
site operations or engaged in temporary projects such as construction or repair, must follow 
the safety and health rules of the installation or VPP site. The Contractor shall flow down these 
requirements to all Subcontractors who qualify as applicable Contractors under this contract. 
Total Case Incident Rate /Days Away, Restricted or Transferred (TCIR/DART) Reporting. 

Contractors are required to provide from their OSHA 300 information in the TCIR/DART report 

by 15 January of each year to the CO/COR for submission as part of the installation’s annual 

OSHA VPP self-evaluation report. 

 

29.0 Contractor Employees 

 
29.1 Contractor Identification 
 
Contractor personnel and their Subcontractors must identify themselves as Contractors or 
Subcontractors during meetings, telephone conversations, in electronic messages, and 
correspondence related to this contract. 
 
Contractor occupied facilities (on AFMC or other Government installations) such as offices, 
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name 
plates or other identification, showing that these are work areas for Contractor or 
Subcontractor personnel. 
 
All Contractor Management Staff and Contractor personnel shall be clearly identified as such 
at all times. Contractor identification shall include conversations, mail, email, teleconferences, 
video teleconferences, faxes, and/or other electronic communication whether with Government 
personnel, other Contractor personnel, or with the public when supporting this contract where 
their status as Contractor employees might not otherwise be apparent or where they might be 
mistaken for civil service employees. Air Force issued identification badges and any Contractor 
badges shall be worn at or above the waistline during the individual’s duty hours when not in a 
production or designated Foreign Object Damage (FOD) hazard area. 
 

29.2 Conflict of Interest 
 
The Contractor shall not assign to the contract or task/delivery order performance any person 
including any employee of the United States (US) Government if employing that person would 
create a conflict of interest under any law, regulation or policy of the US Government. 
Additionally, the Contractor shall not assign to the contract or task/delivery order performance, 
any person who is an employee of the Department of the Air Force, either military or civilian, 
unless such person seeks and receives approval according to DoD Directive 5500.7-R and any 
other applicable regulation or policy of the Department of the Air Force or its subordinate 

http://www.osha.gov/dcsp/vpp/index.html)
http://www.osha.gov/dcsp/vpp/index.html)
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commands, as applicable, including but not limited to AFMC. 
 

30.0 Over and Above CLIN 

 
On occasion, the Contractor’s services shall be required to support Over and Above (O&A) 
requirements which will be chargeable to the appropriate CLIN. O&A requirements shall first be 
approved by the CO on the applicable task/delivery order.  O&A requirements are defined IAW 
DFARS 252.217-7028. 
 

31.0 Continuation of Services 

 
Because the services established under this contract are of critical importance to the Air Force, 
the Government reserves the right to take over performance of this contract at Government 
owned and Government operated facilities in the event of a labor strike by the Contractor's 
employees which impairs the Contractor's ability to satisfactorily perform the contract. In such 
event, the services shall be performed exclusively by Air Force employees and not a mix of Air 
Force and non-striking Contractor employees. Under such circumstances, and at the direction 
of the Contracting Officer, the Contractor agrees to remove its non-striking force from the 
performance site and not to interfere in any way with Government performance. The Contractor 
further agrees under such circumstances to permit the Government to use any essential 
Contractor-furnished property. The Government will equitably compensate the Contractor for 
use of such property. The Contractor will not be entitled to payment for any performance period 
or part thereof during which the Government assumes performance. 
 

32.0 Transition Plan/Phase Out 

 
The Government will notify the contractor of any planned transition of work and will request a 
transition plan under a separately priced TO. 
 

32.1 Shut Down and Contract Completion Cost  
In the event of contract completion or termination, the total estimated amount of this contract 
excludes any cost of final program shut down or contract completion such as costs for relocation 
of Field Service Engineers (FSE), final inventories, packing, crating, handling, removal and 
restoration, storage, shipment or other costs for disposition of Government-owned special 
tooling and test equipment, residual material, work-in-process, other Government property, as 
well as documentation accountable under this contract. 
 
In the event any of the anticipated annual F-22 sustainment options are not exercised, and the 
F-22 fleet does not require future sustainment under this contract, the Government may provide 
a separate RFP for final program shut down or contract completion, subject to availability of 
funds. The Contractor shall be provided a contract modification or Delivery Order to perform 
any contract completion activities or tasks as directed by the Contracting Officer pursuant to 
that contract modification or Task/Delivery Order. 
 

33.0 Software Sustainment Operational Flight Program (OFP) 

The purpose of Software Sustainment is to implement deficiency corrections, stability 
improvements, and mission-essential updates for the F-22 weapon system software.  Software 
Sustainment includes changes to the F-22 air vehicle, trainers, simulators, automated test 
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equipment, mission planning system, and technical order data. The contractor shall accomplish 
the required program management, configuration management, systems engineering, solution 
identification, software integration, testing, certification, safety, and security activities to plan 
software sustainment work, execute software sustainment projects, and to field the OFP. 

 
34.0 Systems Security Engineering (SSE) and Crypto Support 
 

34.1 Systems Security Engineering (SSE) 
 

Support in this areas includes development, analysis, test and documentation efforts to support 
fleet operations sustainment and modernization efforts associated with the F-22 program that 
are not included under other contracts that may be in place. Activities like Cyber related testing 
support, review and evaluation of test results, identification of solutions and recommendations 
for implementation are examples of task topics covered under the SSE support umbrella. 
 

34.2 Crypto Support 
 
Similarly, activities supporting new types of Key Authorizations, Cryptographic related software 
update support, approvals to test/operate, efforts involving the COMSEC Offices, End17 
Cryptographic Units, Mission Planning Systems and all the items and components of the F-22 
Keying Architecture, are examples of task topics covered under the Crypto support umbrella 
 
34.3 Joint Special Access Program Implementation Guide (JSIG) System Security 
 
Based on Air Vehicle and Ground Support Hardware and Software configuration changes 
identified by the Air Force, the Contractor shall subject to separate contract authorization 
identify the impacts to existing security controls as defined by the applicable Authorization to 
Operate (ATO) at the time of contract award.  As part of the separate contract authorization, the 
Contractor shall prepare inputs or revisions to the documents that make up the JSIG 
authorization packages. 
 
APPENDICES 

 

Acronyms & Abbreviations List 
Government Furnished Property 
Safety, Fire Protection and Health Specification Industrial Safety Requirements. 
Applicable Documents 
Base Level Contractors 
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Appendix A 
ACRONYMS AND ABBREVIATIONS LIST 

Acronym/Abbreviation Definition 
 

ACA Associate Contractor Agreements 
ACI Analytical Condition Inspections 
ACO Administrative Contracting Officer 
ALC Air Logistics Complex 
AF Air Force 
AFB Air Force Base 
AFFARS Air Force Federal Acquisition Regulation Supplement 
AFI Air Force Instruction 
AFLCMC Air Force Life Cycle Management Center 
AFMAN Air Force Manual 
AFMC Air Force Materiel Command 
AFMCI Air Force Materiel Command Instruction 
AA Aircraft Availability 
ASIP Aircraft Structural Integrity Program 
CAC Common Access Card 
CAP Contractor Acquired Property 
CASB Cost Accounting Standard Board 
CBIL Common Bulk Items List 
CCB Change Control Board 
CCP Contract Change Proposal 
CDRL Contract Data Requirements List 
CFT Contractor Field Team 
CLIN Contract Line Item Number 
CLS Contractor Logistics Support 
CMP Configuration Management Plan 
CO Contracting Officer 
COMSEC Communications Security 
COR Contracting Officer Representative 
CPARS Contractor Performance Assessment Review System 
CPFF Cost Plus Fixed Fee 
CPIF Cost Plus Incentive Fee 
CR Cost Reimbursable (No Fee) 
CY Calendar Year 
DAG Directors Action Group 
DAMP Depot Activation Master Plan 
DART Days Away, Restricted, or Transferred 
DCAA Defense Audit Agency 
DCMA Defense Contract Management Agency 
DCV Design Configuration Verification 
DFARS Defense Federal Acquisition Regulation Supplement 
DFP Depot Flow Plan 
DMO Distributed Mission Operations 
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DMSMS Diminishing Manufacturing Sources Material Shortages 
DoD Department of Defense 
DoDI Department of Defense Instruction 
ECP Engineering Change Proposal 
EMD Engineering and Manufacturing Development 
EPA Environmental Protection Agency 
FC/FD Functional Command/Functional Director 
FASTeR Follow-on Agile Sustainment for the Raptor 
FAR Federal Acquisition Regulation 
FCA Functional Configuration Audit 
FFP Firm Fixed Price 
FHP Flying Hour Profile 
FOD Foreign Object Damage 
FPIF Firm Price Incentive (Fixed Target) 
FSO Facility Security Officer 
FSE Field Service Engineer 
FTOD Flight Technical Order Data 
FY Fiscal Year 
GFE Government Furnished Equipment 
GFM Government Furnished Material 
GFP Government Furnished Property 
HAFB Hill Air Force Base 
HAZMAT Hazardous Material 
IA Implementation Agreement 
IAAP Information Assurance Awareness Program 
IAW In Accordance With 
ICD Interface Control Documents 
ID/IQ Indefinite Delivery/Indefinite Quantity 
IETM Interactive Electronic Technical Manual 
IIP Initial Inspection Plans 
IMIS Integrated Maintenance Information System 
IPT Integrated Product Team 
IT Information Technology 
IUID Item Unique Identification 
LMA Lockheed Martin Aeronautics Company 
LO Low Observable 
LSA Logistics Support Analysis 
MIL Military 
Mod Modification 
MSDS Material Safety Data Sheet 
MSS Mission Support System 
MWR Morale, Welfare, and Recreation 
NSN National Stock Number 
NTE Not To Exceed 
OEM Original Equipment Manufacturer 
ODC Other Direct Costs 
OFP Operational Flight Program 
OSHA Occupational Safety and Health Administration 
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OPSEC Operational Security 
PA Partnering Agreement 
PALS Program Agile Logistics Support 
PBL Performance Based Logistics 
PBSA Performance Based Service Acquisition 
PCA Physical Configuration Audit 
PCARSS Plant Clearance Automated Reutilization Screening System 
PCO Procuring Contracting Officer 
PCOL Procuring Contracting Officer Letter 
PHS&T Packaging, Handing, Storage, and Transportation 
PM Program Manager 
PMA Portable Maintenance Aid 
POP Period of Performance 
PPE Personal Protective Equipment 
PRD Performance Requirements Document 
PRS Performance Requirements Document 
PSE Peculiar Support Equipment 
PSI Product Support Integrator 
PWS Performance Work Statement 
QAP Quality Assurance Personnel 
QAPC Quality Assurance Program Coordinator 
QASP Quality Assurance Surveillance Plan 
QC Quality Control 
QCP Quality Control Plan 
RAMMP Reliability and Maintainability Maturation Program 
RBB Requirements Review Board 
RPC Requirements and Planning Council 
RSP Readiness Spares Package 
SAS Signature Assessment System 
SDLC System Development Life Cycle 
SDS Service Delivery Summary 
SE Support Equipment 
SETD Support Equipment Technical Document 
SIAD Sierra Army Depot 
SIC Single Install Contract Line Item Number 
SMART II Structural Maintenance and Repair Team II 
SPO System Program Office 
SRP Structural Retrofit Program 
SSBI Single Scope Background Investigation 
STD Standard 
ST/STE Special Tooling and Special Test Equipment 
TCI Time Change Items 
TCIR Total Case Incident Rate 
TCTO Time Compliant Technical Order 
TDP Technical Data Package 
TINA Truth In Negotiations Act 
TMWI Technical Manual Work Instructions 
TNMCS Total Non-Mission Capability for Supply 
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TO Technical Order 
TOD Technical Order Data 
TODCR Technical Order Data Change Request 
TORB Technical Order Review Board 
TSL Target Stock Level 
UCA Undefinitized Contract Action 
UCO Undefinitized Change Order 
UMMIPS Uniform Material Movement and Issue Priority System 
USAF United States Air Force 
U.S.C. United States Code 
VPP Voluntary Protection Plan 
WPAFB Wright-Patterson Air Force Base 
WRAFB Warner Robbins Air Force Base 



FASTeR II, Basic Contract: FA8205-18-D-0001 
07 Mar 17 

 

37  

 
 

Appendix B 

 
GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT LISTS – Attached separately, 
Titled: FASTeR II GFP List 
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Appendix C 

 

SAFETY, FIRE PROTECTION AND HEALTH SPECIFICATION INDUSTRIAL SAFETY 

REQUIREMENTS 
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Appendix D 

APPLICABLE DOCUMENTS 
 

 Date/Version  

15.1.1 Military Standards   

DOD Instruction 5000.64, Defense Property 
Accountability 

11/2/06 Mandatory 

MIL-STD-129P, Military Marking for Shipment and 
Storage 

10/29/04 Mandatory 

15.1.2 Department of Defense and Transportation   

 Joint DoD Radio Frequency Identification (RFID) 
Policy 073004 

7/30/04 Guidance 

F-22 Unique Identification (UID) Implementation 
Plan, 5PC01454 

5/30/05 Guidance 

Department of Transportation Title 49 Code of Fed Reg. 8/10/05 Mandatory 

15.1.3 Air Force Manuals, Regulation and Instructions   

AFI 10-503 Base Unit Bed down Program 5/29/03 Mandatory 

AFI 20-104, System Executive Mgmt Report 12/11/98 Mandatory 

AFI 21-101, Aerospace Equipment Maintenance Mgmt 6/29/06 Mandatory 

  AFI 21-103, Equipment Inventory, Status and 
Utilization Reporting 

4/9/10 Mandatory 

AFI 24-202, Preservation and Packaging 9/5/03 Mandatory 

  AFI 63-107, Integrated Product Support Planning 
and Assessment 

11/10/04 Mandatory 

  AFMCI 21-102, Analytical Condition Inspection 
(ACI) Programs 

1/29/02 Mandatory 

AFMC I 21-133, Depot Maintenance Management 
for Aircraft Repair 

3/24/05 Mandatory 

YF OI 33-6, Electronic Mail 10/1/03 Mandatory 

YF OI 63-4 Crisis Management Team Response 3/1/04 Mandatory 

15.1.4 Technical Orders   

TO 00-5-1, AF Technical Order System 8/15/09 Mandatory 
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TO 00-5-3, AF Technical Order Life Cycle Management 12/31/09 Mandatory 

TO 00-5-15, Air Force Time Compliance Technical Order 
Process 

09/22/14 Mandatory 

TO 00-25-107, Maintenance Assistance 08/18/11 Mandatory 

TO 00-25-4, Depot Maintenance of Aerospace Vehicles Change 4,4/1/06 Mandatory 

TO 00-35D-54, USAF Deficiency Reporting, Investigating, 
and Resolution 

05/15/15 Mandatory 

TO 00-20-1 Aerospace Equipment Maintenance 
Inspection, Documentation, Policies, and Procedure 

Change 4, 11/1/06 Mandatory 

15.1.5 Plans   

Configuration Management Plan (CMP), 5PC00013 Latest Approved Mandatory 

Depot Surge Plan (5PD01553) 4/01/08  

Counterfeit Electronic Parts; Avoidance, Detection, 
Mitigation, and Disposition,  SAE AS5553 

01/01/13  

F-22 Airworthiness Certification Management Plan, 
5PPYA181 

  

Risk and Opportunity Management Plan, 5PD43162   

FASTeR II Incentive Plan TBD Mandatory 

Performance Specification for the F-22 Mission Support 
System (MSS), 5PPCR002 

6/12/01 Mandatory 

Weapon System Integrity Life Management Master Plan 
(ILMMP) 

8/05 Guidance 

F-22 Base Activation Master Plan (BAMP), 5PD42405A 3/30/07 Guidance 

F-22 Aircraft Distribution Plan 11/17/04 Guidance 

F-22 Facilities Requirements Plan (FRP), 5PC0023U 2/28/07 Guidance 

F-22 Communications Requirements Plan (CRP), 
5PD42404B 

3/30/07 Guidance 

F-22 Partnering Agreement Rev 2, 6/26/07 Guidance 

F-22 Aircraft Structural Integrity Program Master Plan 
5PC00076M 

6/3/13 Guidance 

Depot Activation Master Plan 3/7/07 Guidance 

F-22 Team Logistic Support Analysis Plan, 5PD00044-01D 
(Vol I) and 5PD00044-02F (Vol II) 

8/13/10 Guidance 
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Depot Flow Plan (DFP) 
Note: Becomes Mandatory with Annual Depot 
Throughput CCP Award 

Latest Approved Mandatory 

ACI Program Plan 5PC01464D 12/31/08 Mandatory 

System Safety Program Plan (SSPP) 5PPYW002D 11/30/10 Mandatory 

CSDR Reporting Plan 03/03/09 Guidance 

F-22 Environmental Criteria Document, 5PPYA006H 03/01/07 Mandatory 

F-22 Program Weapon System Hazardous Materials 
Program Plan, 5PPYW001A 

03/06/92 Mandatory 

5PPAA022, Air Vehicle Production Specification Rev B CN 01  

5PPCR002, Mission Support System Specification Rev N/C  

5PPAR001, Support System 
Segment Specification 

Latest Revision  

5PPAT001, Training System Segment 
Specification 

Latest Revision  

5PD91015, Maintenance Training 
System Support Center - Sheppard 

Rev B  

5PPAT914, Cockpit & Fwd Fuselage Trainer Rev C  

5PD92206 Sheppard AFB Training Lab/Classroom 
Combination Specification Control Drawing 

Rev N/C  

5PD91012, Maintenance Training System 
Classrooms 

Lates Revision  

5PD91011, Maintenance Training System Labs Latest Revision  

5PPAT912, On-Equipment Structures Trainers Rev A  

5PPAT911, Seat & Canopy Trainer Rev C  

5PPAT910, Landing Gear Trainer Rev C  

5PPAT908, Cockpit & Fwd Fuselage Trainer Rev F  

5PPAT907, Armament Trainer Rev D  

5PPAT906, AFT Fuselage Trainer Rev C  

5PC90024, Ground Handling Lift Trailer Rev N/C  
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5PC90029, SES Air Servicing Cart Rev B  

5PHD01056, ODS Rev A, dated 23 Jan 
2002 

 

5PD00847, Diesel PAO Cart Rev A  

5PD00848, Electric PAO Cart Rev A  

5PHCG050, External Power Converter Rev A  

5PHBG130, SIS Rev A, dated Jan 2010  

5PTA0086, COLT Rev N/C  

5PPCR001, IMIS Rev B  

5PPAT901, Pilot Egress Procedures Trainer Rev N/C  

5PPAT902, Pilot Full Mission Trainer Rev N/C  

5PPAT903, Weapons and Tactics Trainer Rev N/C  

5PPCT321, Pilot Training System Weapons and Tactics 
Trainer PRD 

Rev A  

5PPAT905, Seat & Canopy Trainer Rev C  

5PC01464C, ACI Program Plan Latest Revision  

Mil-STD-882C, System Safety Program Requirements Rev C  

5PHBG011, LRIP KS-5 Cryptographic Unit Performance 
Specifications 

Rev N/C  

5PPAT904, On-Equipment Structures Trainer Rev A  

MIL-STD-130N IUID 16/11/12 Mandatory 

DoDI 5000.2 Section 3.2 7/01/15 Mandatory 

Partnering Agreement PA#AF-LMA-05-002 3/22/07 Mandatory 
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Appendix E 

BASE-LEVEL CONTRACTORS 
 

1       GENERAL 
 

1.1 The purpose of this appendix is to ensure base-level F-22 contractor employees hired by 
Lockheed Martin Aeronautics Company and The Boeing Company (to include sub-contractors) 
shall comply with all necessary home station and deployed requirements as applicable. It applies 
to contractor employees assigned to F-22 bases. These base-level contractor employees 
(hereafter referred to as “employees”) shall be considered mission essential personnel. All 
applicable AF and base level regulations/manuals should be reviewed for additional requirements 
not covered in this appendix. 
 
2 ASSIGNED STATION RESPONSIBILITIES 
 

2.1 GENERAL 
 
2.2 The contractor shall ensure its employees comply with local administrative and work performance 
policies as established by the Functional Area Chief (FAC) or the designated Government 
representative. 
 
2.3 FACILITY 
 
2.4 The contractor facilities planners and host Civil Engineering Squadron representatives 
shall jointly agree on suitability of facilities during the Site Activation Task Force (SATAF) 
process. 
 
2.5 The contractor shall ensure its employees make no alterations to facilities without 
concurrence of the facility custodian, Base Civil Engineer and specific written permission from the 
Contracting Officer; however, in the case of alteration necessary for Occupational Safety and 
Health Administration (OSHA) compliance, such permission shall not be unreasonably withheld. 
 
2.6 The contractor shall instruct employees in utilities conservation practices, and the contractor 
shall be responsible for its employees operating under conditions that preclude the waste of 
utilities. 
 
2.7 The contractor shall ensure its employees assist in maintaining common use areas in 
accordance with custodial, fire, safety and security requirements and adhere to all applicable 
regulations (OSHA, AFOSH, state, local, etc.) policies and bioenvironmental standards. 
 
2.8 The contractor shall ensure its employees establish and implement key control procedures to 
ensure keys issued by the host are properly safeguarded and not used by unauthorized personnel. 
Employees are not to duplicate keys issued by the host nor use keys to open work areas for 
personnel other than employees engaged in performance of duties, unless authorized by the host. 
Employees must immediately report lost keys to the host. The cost of lost keys, re- keying, or lock 
replacement shall be at the contractor’s expense. 
 
2.9 The contractor shall provide maintenance for end equipment and switching devices for 
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their connection to the F-22 WAN which is managed by the F-22 Information Resource 
Management (FIRM). In the case of detected faults with connectivity, the contractor shall ensure 
the end equipment and switchgear are troubleshot before calling base communications 
personnel to troubleshoot the internal wiring, fiber, or copper plant. 
 

2.10 The contractor shall ensure its employees return all workspaces to the host in the 
same condition as received, fair wear and tear and approved modifications excepted. 
 
2.11 Equipment. The contractor shall ensure its employees comply with all AF and local 
regulations and instructions pertaining supply discipline and tool control. The contractor shall 
ensure its employees safeguard all Government provided property including controlled forms 
provided for their use. To the maximum extent possible, the contractor shall utilize the existing 
telephone infrastructure and equipment. Additionally, the contractor shall ensure its employees 
only use Government-furnished telephones for the purpose of making official Government 
telephone calls in the performance of the contract and shall not use such telephones for personal 
affairs. For local off-base and long-distance phone use (including facsimiles), contractors are 
responsible for payment using a fee-per-usage program set up by local Communications 
Squadron protocol, or by the use of contractor provided calling cards. The contractor shall also 
have the option of setting up telephone connectivity with a commercial carrier if this is deemed to 
be the most cost effective solution. The contractor shall ensure its employees only use 
Government-furnished computers for the purpose of official Government business in the 
performance of the contract and shall not use such computers for personal affairs. Employees 
must also adhere to rules for authorized Internet sites accessed on Government-furnished 
computers. 
 
3 SECURITY 
 
3.1 Contractors shall successfully complete a National Agency Check with Local Agency and 
Credit Check (NACLC) or equivalent investigation on their employees prior to each employee 
obtaining a restricted area badge. Contractors shall ensure MSS Administrators hold a current 
TS/SCI clearance. 
 
3.2 The contractor shall ensure its employees surrender Government identification cards to the 
issuing activity when cards expire, are replaced, the original requirement for issuance ends, or the 
installation commander, sponsor, or verifying official revokes the recipient’s entitlement. 
 
4 SAFETY 
 
4.1 On-site contractors shall comply with the local environmental, safety and health (ESH) 
base policies and requirements, which shall be made available to contractor personnel. 
 
4.2 The contractor shall be responsible for the initial lay-in of peculiar hazardous materials 
required to support fielded aircraft, which shall reside in the host "pharmacy." The replenishment of 
items with NSN shall be the responsibility of the Base Supply System through the host. The 
contractor shall be responsible for the replenishment of the non-stock listed items. For hazardous 
materials needed for the Training System assets, the base shall provide courtesy storage in the 
host's "pharmacy." Under a CLS methodology, the contractor shall be responsible for the initial lay-
in and replenishment of all spares and consumables, and spares repairs, required to support the 
fielded Training System assets. 
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5 OTHER 
 

5.1 The contractor shall ensure its employees comply with base operations plans/instructions 
for Force Protection Conditions (FPCON) and local search/identification requirements. 
 
5.2 In the event of the contractor’s medical treatment on base, the contractor shall reimburse the 
Government, within sixty (60) calendar days after receipt of Government invoice, for the cost of 
medical treatment and patient transportation service at the current inpatient/outpatient treatment 
rate as appropriate. 
 
5.3 The contractor shall ensure its employees handle all in-coming or out-going non- 
Government mail through a non-DoD post office. 
 
5.4 The contractor shall ensure its employees obtain and keep current a Government driver’s 
license and flight line competency card for instances in which he/she may drive in accordance 
with AFI 24-301, paragraph 4.8 (as applicable). Employees must comply with all laws and 
instructions governing motor vehicle operation and registration on the installation. Upon 
departure from base, employees must surrender vehicle registration decals under the conditions 
specified in AFI 31-204. 
 
6 DEPLOYED RESPONSIBILITIES 
 
6.1 F-22 units are dependent on contractor support at the base level to maintain aircraft combat 
capability, and a high potential exists for base-level contractors to deploy with F- 22 units anywhere 
in the world for an extended period of time. Primary deployable employees are stationed at 
operational bases (e.g., Langley, Elmendorf, and Hickam AFBs). However, the potential exists for 
employees at Nellis, Tyndall, Hill, and Sheppard AFBs to deploy with an operational unit in the case 
that contractor support at the operational unit is insufficient. The contractor shall segregate and 
separately report cost for deployed operations. The contractor understands that its employees are 
subject to the following: 
 
6.2 Worldwide deployment to an austere location as part of a Unit Type Code (UTC), on 
short notice, for an undetermined time period. 
 
6.3 Possible enemy attack by both conventional and biological weapons resulting in 
death, permanent injury/disability. 
 
6.4 Becoming a hostage, prisoner of war or detainee. The employee shall be covered 
under DFARS 228.370(D) CAPTURE AND DETENTION. 
 
6.5 Wearing of Mission-Oriented Protective Posture (MOPP) gear and Individual Protective 
Equipment (IPE—helmet, flak vest, etc.) when directed during deployments and exercises. 
Individuals requiring vision corrective lenses (glasses or contact lenses) shall have a 
Government administered eye examination and shall be issued optical inserts for protective 
mask. 
 

6.6 Work hours consisting of more than eight (8) hours and different shifts, both when deployed 
or participating in exercises. 
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6.7 The Military Extraterritorial Jurisdiction Act of 2000, The Uniform Code of Military Justice, 
and the applicable Status of Forces Agreement (SOFA) (as if contractor were a military member) 
while deployed to overseas locations. 
 
6.8 When Billeting in communal living conditions, deployed Contractor personnel will be 

considered as company grade officer/GS12 equivalent for billeting, messing, and support purposes. 
 

6.9 Deployment to a “bare-base” location with no phones, email capability, etc. 
 
6.10 Meals consisting of Meals Ready to Eat (MREs) in lieu of hot meals. 
 
6.11 Travel via military air. Travel arrangements shall be made by applicable F-22 Program Office 
Logistics Planners in accordance with Air Mobility Command instructions and Joint Travel 
Regulations. Contractor shall be required to submit a Letter of Identification (LOI) to obtain military 
airlift and use of Government facilities. 
 
6.12 (Male employees) Shaving of facial hairs (to allow for protective mask to fit properly and 
protect against chemicals). 
 

6.13 (Female employees) Restrictions and/or possible discrimination in a deployed location due 
to local religious or cultural practices. Specific clothing requirements may be imposed by host 
country. 
 
6.14 Participation in local deployment and FPCON exercises. 
 
6.15 Immunizations required for the deployed location, to include (but not limited to) Anthrax and 
Small Pox. 
 
6.16 Human Immunodeficiency Virus (HIV) testing, if specified in the DoD Foreign Clearance 
Guide and/or Status of Forces Agreement. If test is positive, the contractor is not precluded from 
deploying as long as: 
 
a. The virus is not active and the employee is able to perform assigned duties 
without likely risk to him/herself and others. 
b. Adequate medications and medical support are available for the employee’s stage 
of the disease. 
c. The host country does not prohibit entrance of HIV-positive individuals into the 
country. 
 
6.17 DNA blood sampling for identification purposes. 
 

6.18 Military medical/dental health care when deployed in accordance AFH 41-114. Contractors 
shall reimburse the Government (with exception of injuries incurred by hostile actions). 
 
6.19 Additional taxes on employees’ pay, according to host country regulations, unless specifically 
excluded in the host country SOFA. 
 
6.20 Requirements. In order to be capable of deployment and to maintain proficiency in deployed 
skills, the contractor shall ensure their employees maintain deployment kits, health/fitness levels and 
training requirements. 
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6.21 Mobility kits shall be maintained for each deployable contractor, with contents outlined in 
Table 4.1. The contractor shall provide items listed under “Contractor Provided” of Table 4.1. 

 
Table 4.1 – Deployable Kit Required Items 

Government Provided Contractor Provided 

Common Access/Geneva Convention 
Identification Card 

Clothing/Equipment (except 
mobility/protective gear) 

Identification Tags (Dog Tags) Thirty (30) day Supply of Medications 

Passport/Visa (as applicable) International Driver’s License 

DD Form 93, Record of Emergency Data  

Restricted Area Badge (as applicable for 
specific bases) 

 

License to Operate Government Vehicles 
(as applicable, in accordance with AFI 24- 
301) 

 

Flight line Driver’s Competency Card  

Immunization Records (see para. 3.1.14.)  

Mobility/Protective Gear (see para. 3.1.4.)  

USAF Authorization to Bear Arms (AF 
Form 522, as applicable, see para. 3.3.) 

 
Note: Company policy prohibits Boeing 
personnel from carrying firearms 

 

Shall (if desired)  

Power of Attorney (if desired)  

 

6.22 The contractor shall ensure its employees maintain medical and physical fitness sufficient 
to endure rigors of deployment in support of a military operation. 
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6.23 The contractor shall ensure its employees attend deployment training (provided by the 
base) and shall meet training requirements equivalent to military members in the following 
areas: 

 

 Law of Armed Conflict 

 Standards of Conduct 

 Self-Aid and Buddy Care 

 Cardio-Pulmonary Resuscitation 

 Anti-Terrorism and Force Protection 

 Disaster Preparedness 

 Chemical Warfare 

 Explosive Ordinance Recognition 

 Prisoner of War 

 Culture Awareness 

 Family Separation Issues 

 Flight line Driver’s Training 

 Government Vehicle Training (as applicable, in accordance with AFI 24-301, see para. 
3.7.8.) 

 Small Arms Training (as applicable, in accordance with AFI 31-207, see para. 4.4.1.) 
Note: Company policy prohibits Boeing personnel from carrying firearms 

 

6.24 Employees may be authorized to carry firearms only if approved by the combatant 
commander. If firearms are authorized, only Government-issued small arms and ammunition 
shall be issued for personal self-defense, subject to military training regulations. Note: Company 
policy prohibits Boeing personnel from carrying firearms. 

 
6.25 Government Sponsorship 
The Government will obtain sponsorship for Contractor personnel to enable visas and 
associated requirements for the host. 


